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SECTION 01090

SOURCES FOR REFERENCE PUBLICATIONS

PART 1   GENERAL

1.1   REFERENCES

Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the sponsoring organization, e.g. 
  UL 1 (1993; Rev thru Jan 1995) Flexible Metal Conduit.  However, when the 
sponsoring organization has not assigned a number to a document, an 
identifying number has been assigned for convenience, e.g.  UL's unnumbered 
1995 edition of their Building Materials Directory is identified as UL-01 
(1995) Building Materials Directory.  The sponsoring organization number 
(UL 1) can be distinguished from an assigned identifying number (UL-01) by 
the lack of a dash mark (-) in the sponsoring organization assigned number.

1.2   ORDERING INFORMATION

The addresses of the organizations whose publications are referenced in 
other sections of these specifications are listed below, and if the source 
of the publications is different from the address of the sponsoring 
organization, that information is also provided.  Documents listed in the 
specifications with numbers which were not assigned by the sponsoring 
organization should be ordered from the source by title rather than by 
number.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

100 Barr Harbor Drive
West Conshohocken, PA  19428-2959
Ph:  610-832-9500
Fax:  610-832-9555
Internet:  www.astm.org
NOTE:  The annual ASTM Book of Standards (66 Vol) is
available for $3500.00. Prices of individual standards vary.

CODE OF FEDERAL REGULATIONS (CFR)

Order from:
Government Printing Office
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-275-7703
Internet:  http://www.pls.com:8001/his/cfr.html
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CORPS OF ENGINEERS (COE)

Order from:
U.S. Army Engineer Waterways Experiment Station
ATTN:  Technical Report Distribution Section, Services
Branch, TIC
3909 Halls Ferry Rd.
Vicksburg, MS  39180-6199
Ph:  601-634-2571
Fax:  601-634-2506

DEPARTMENT OF COMMERCE (DOC)

Order From:
National Technical Information Service
5285 Port Royal Road
Springfield, VA  22161
Ph:  703-487-4600
Fax:  703-321-8547
Internet:  http://www.ntis.gov

ENGINEERING MANUALS (EM)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph: 301-394-0081

ENGINEERING PAMPHLETS (EP)

USACE Publications Depot
Attn:  CEIM-SP-D
2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

ENGINEERING REGULATIONS (ER)

USACE Publications Depot
Attn:  CEIM-SP-D 2803 52nd Avenue
Hyattsville, MD  20781-1102
Ph:  301-394-0081

FEDERAL SPECIFICATIONS (FS)

Order from:
General Services Administration
Federal Supply Service Bureau
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470 L'Enfant Plaza, S.W.
Washington, DC  20407
Ph:  202-619-8925
Fax:  202-619-8978
Internet:  http://pub.fss.gsa.gov/

NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST)

Department of Commerce
Gaithersburg, MD  20899-0001
Ph:  301-975-4025
Fax:  301-926-1630
Order Publications From:
Superintendent of Documents
U.S. Government Printing Office (GPO)
Washington, DC  20402
Ph:  202-512-1800
Fax:  202-512-2250
or
National Technical Information Services (NTIS)
5285 Port Royal Rd.
Springfield, VA  22161
Ph:  800-553-6847
Fax:  703-321-8547
Internet:  http://ww.gov/ntis.gov

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

    -- End of Section --
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SECTION 01200

GENERAL REQUIREMENTS

PART 1   GENERAL

1.1   APPLICABLE PUBLICATIONS

The publications listed below form a part of this specification to the 
extent referenced. The publications are referred to in the text by basic 
designation only.

Code of Federal Regulations (CFR)

CFR 29  Part 1926 Safety and Health Regulations for       
Construction

CFR 33  Part 80 Colregs Demarcation Lines

CFR 33  Part 156 Oil and Hazardous Material Transfer 
Operations

CORPS OF ENGINEERS (COE)

385-1-1 (1996) Safety and Health Requirements 
Manual

U.S. Department of Commerce, (DOC)

DOC PS 1 (1983) Construction and Industrial Plywood

Federal Specifications (FS)

FS FF-B-575Ref Id (Rev C) Bolts, Hexagon and Square

FS FF-N-105 (Rev B; Int Am 4) Nails, Brads, Staples 
and Spikes:  Wire, Cut and Wrought

FS FF-N-836 (Rev D; Am 2) Nut:  Square, Hexagon,Cap, 
Slotted, Castle, Knurled, Welding and 
Single Ball Seat

FS MM-L-751 (Rev H) Lumber; Softwood

FS TT-E-529 (Rev D) Enamel, Alkyd, Semi-Gloss

FS TT-P-25 (Rev E; Am 2) Primer Coating, Exterior 
(Undercoat for Wood, Ready-Mixed, White 
and Tints)
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1.2   SUBMITTALS

Government approval is required for all submittals with a "GA" designation;
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-08 Statements

Site Safety Health Plan; FIO

1.3   PROJECT FACILITIES

The Contractor shall construct and/or erect the following project 
facilities.

1.3.1   Construction Signs

Signs shall be erected as soon as possible and within 15 days after 
commencement of work under this contract.

Project Sign at location designated by the Contracting Officer.

Warning Signs facing approaching traffic on all haul roads  
crossing under overhead power transmission lines.

Six hard hat signs at locations directed.

1.3.2   Bulletin Board at the Contractor's office 

A weatherproof bulletin board, approximately 36 inches wide and 30 inches 
high, with hinged glass door shall be provided adjacent to or mounted on 
the Contractor's project office.  If adjacent to the office, the bulletin 
board shall be securely mounted on no less than 2 posts.  Bulletin board 
and posts shall be painted or have other approved factory finish.  The 
bulletin board shall be easily accessible at all times and shall contain 
wage rates, equal opportunity notice, and such other items required to be 
posted.

1.4   CONSTRUCTIONS SIGNS

1.4.1   Materials

Lumber shall conform to FS MM-L-751, and shall be seasoned Douglas Fir, 
S4S, Grade D or better except that posts, braces and spacers shall be 
construction Grade (WCLB).

Plywood shall conform to NIST PS 1, grade A-C, Group 1, exterior type.

Bolts, Nuts and Nails.  Bolts shall conform to FS FF-B-575, nuts shall 
conform to FS FF-N-836, and nails shall conform to FS FF-N-105.
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Paints and Oils.  Paints shall conform to FS TT-P-25 for primer and 
TT-E-529for finish paint and lettering.

1.4.2   Construction

Project and hard hat signs shall be constructed as detailed in Figures 1, 
2, and 3.  Decals and safety signs will be furnished by the Contracting 
Officer.

Warning Signs shall be constructed of plywood not less than 1/2 inch thick 
and shall be securely bolted to the supports with the bottom of the sign 
face 3 feet above the ground.  The sign face shall be 2 x 4 feet, all 
letters shall be 4 inches in height, and the wording shall be:  "WARNING:  
OVERHEAD TRANSMISSION LINES."

Painting.  All exposed surfaces and edges of plywood shall be given one 
coat of linseed oil and be wiped prior to applying primer.  All exposed 
surfaces of signs and supports shall be given one coat of primer and 2 
finish coats of white paint.  Except as otherwise indicated, lettering on 
all signs shall be black and sized as indicated.

1.5   CONTRACTING OFFICER'S FACILITY

The Contractor shall provide as a minimum, a separate room in the 
Contractor's project trailer for the Contracting Officer's Representative.  
The room shall be accessed by an outside door (locked) separate from the 
Contractor's entry door.  The room shall not be less than 3 meters wide by 
5 meters long, and shall contain a suitable desk and chair as approved by 
the Contracting Officer, with telephone line, service, and 1 telephone; 1 
file cabinet, minimum 3 drawer, legal, lockable; and access to a copy 
machine and a FAX machine.

1.6   MAINTENANCE AND DISPOSAL OF PROJECT FACILITIES

The Contractor shall maintain the project facilities in good condition 
throughout the life of the project.  Upon completion of work under this 
contract, the facilities covered under this section will remain the 
property of the Contractor and shall be removed from the site at his 
expense.

1.7   PUBLIC UTILITIES

1.7.1   General

The approximate location of all railroads, pipe lines, power and 
communication lines, and other utilities known to exist within the limits 
of the work are indicated on the drawings.  The sizes, locations, and names 
of owners of such utilities are given from available information, but their 
accuracy is not guaranteed.  Except as otherwise indicated on the drawings, 
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all existing utilities will be left in place and the Contractor shall 
conduct his operations in such a manner that the utilities will be 
protected from damage at all times, or arrangements shall be made by the 
Contractor for their relocation at the Contractor's own expense.  The 
Contractor shall be responsible for any damage to utilities known to exist 
and shall reimburse the owners for such damage caused by his operations.

1.7.2   Utilities Not Shown

If the Contractor encounters, within the construction limits of the entire 
project, utilities not shown on the plans and not visible as of the date of 
this contract and if such utilities will interfere with construction 
operations, he shall immediately notify the Contracting Officer in writing 
to enable a determination by the Contracting Officer as to the necessity 
for removal or relocation.  If such utilities are left in place, removed or 
relocated, as directed by the Contracting Officer, the Contractor shall be 
entitled to an equitable adjustment for any additional work or delay.

1.7.3   Coordination

The Contractor shall consult and cooperate with the owner of utilities that 
are to be relocated or removed by others to establish a mutual performance 
schedule and to enable coordination of such work with the construction 
work.  These consultations shall be held as soon as possible after award of 
the contract or sufficiently in advance of anticipated interference with 
construction operations to provide required time for the removal or 
relocation of affected utilities.

1.7.4   Utilities To be Relocated or Protected

The Contractor shall notify the Contracting Officer, in writing, 7 calendar 
days prior to starting work on any utility to be relocated or protected.  
On each relocation, notification shall include dates on which the 
Contractor plans excavation, by-pass work, removal work and/or installation 
work, as applicable.

1.7.5   Electric Current

All electric current required by the Contractor shall be furnished at his 
expense.  All temporary lines shall be furnished, installed, connected, and 
maintained by the Contractor in a workmanlike manner satisfactory to the 
Contracting Officer and shall be removed by the Contractor in a like manner 
at his expense prior to final acceptance of the construction.

1.8   NOTICES

1.8.1   Traffic Routing

The Contractor shall notify the Contracting Officer 7 days in advance of 
the time work will be started in areas requiring the rerouting of traffic, 
traffic lane striping, and removal of street signs.  The foregoing shall 
apply to progressive modifications of traffic routing within an area in 
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which work is in progress.

1.8.2   Existing Bench Marks and R/W Markers

The Contractor shall notify the Contracting Officer, in writing, 7 days in 
advance of the time he proposes to remove any bench mark or right-of-way 
marker.

1.8.3   United States Coast Guard

The Contractor shall notify the Commander, Eleventh Coast Guard District, 
and the Coast Guard Marine Safety Office - Long Beach not less than 14 
calendar days prior to commencing work.  The notifications, via letter or 
FAX, shall include as a minimum the following information:

a.  Project description and location including latitude/longitude (NAD 
83).
b.  Size and displacement of any floating construction equipment.
c.  Name and radio call signs for working vessels.
d.  24-hour telephone number for on-site contact and name of project 
engineer.
Work start and completion dates.
Potential hazards to navigation.

Mail address:

Commander (Pow)
Eleventh Coast Guard District
Building 50-6
Coast Guard Island
Alameda, CA  94501-5100
ATTN:  Local Notice to Mariners
TEL (510) 437-2976  FAX (510) 437-2961

U.S. Coast Guard
Marine Safety Office
165 North Pico Avenue
Long Beach, CA  90802-1096
ATTN:  Port Safety and Security
TEL  (562) 980-4454  FAX (562) 980-4415

1.8.4   Aids to Navigation

The Contractor shall not remove, relocate, obstruct, willfully damage, make 
fast to, or interfere with any aids to navigation.  The U.S. Coast Guard 
has authority for moving or relocating aids to navigation.  The Contractor 
shall notify the Eleventh Coast Guard District (address and telephone 
number above) in writing with a copy to the USCG Marine Safety Office - 
Long Beach, and the Contracting Officer, not less than 14 calendar days in 
advance of the time he plans to operate dredge equipment adjacent to any 
aids to navigation which requires relocation or removal.

1.8.5   U.S. Naval Weapons Station, Seal Beach
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The Contractor shall notify the U.S. Naval Weapons Station, Seal Beach, POC 
Richard Anderson, (562) 626-7862 prior to the commencement of operation. 
The following information shall be provided:

a.  Project description and worksite locations.
Size and type of all construction equipment performing work in the 
project area.
24-hour telephone number for on-site contact and name of project 
engineer.
Work start and completion dates.

The Contractor shall notify other appropriate officials of the U.S. Naval 
Weapons Station, Seal Beach, as determined by the Contracting Officer 48 
hours prior to changes in operation or schedule of work.

1.8.6   City of Seal Beach

The Contractor shall notify the City of Seal Beach, Public Works 
Department, 211 Eighth Street, Seal Beach, California 90740, (562) 431-2527 
prior to the commencement of operation. The information stated in paragraph 
1.8.5 shall be required.

1.8.7   County of Orange

The Contractor shall notify the County of Orange, Environmental Management 
Agency, 34551 Puerto Place, Dana Point, California 92629, (949) 489-9473 
prior to the commencement of operation. The information stated in paragraph 
1.8.5 shall be required.

1.9   RESTRICTIONS

1.9.1   Obstruction of Channel

The Government will not undertake to keep the harbor entrance or navigation 
channels free from vessels or other obstructions.  The Contractor will be 
required to conduct the work in such a manner as to obstruct navigation as 
little as possible, and in case the Contractor's plant so obstructs the 
channel as to make difficult or endanger the passage of vessels, said plant 
shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  The U.S. Navy shall 
provide 24 hours notice of ship arrival/departure.  Upon the completion of 
the work, the Contractor shall promptly remove his plant, including ranges, 
temporary buoys, and piles and other marks placed by him under the contract 
in navigable waters or on shore.

1.9.2   Local Restrictions

The following restrictions apply to the construction operations conducted 
at the U.S. Naval Weapons Station, Seal Beach:

a.  Land-side construction operations (beach activity requiring the use 
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of earthmoving equipment) shall occur between 7 AM and 7 PM Monday 
through Saturday.  No land-side work shall be conducted on Sundays or 
holidays.

The Contractor and his employees shall park all private vehicles within 
the designated area(s).

1.9.3   Construction Sequencing

Offshore (Area 1 and Area 2) and beach (Area 3) dredge/disposal operations 
shall not occur simultaneously.

1.10   PERMITS

Reference is made to the clause of the contract entitled:  PERMITS AND 
RESPONSIBILITIES, which obligate the Contractor to obtain all required 
licenses and permits.

1.10.1   City of Seal Beach

Contractors hauling material over streets in the City of Seal Beach will be 
required to obtain a right of entry permit and a valid City business 
license from the City of Seal Beach, Public Works Department, 211 Eighth 
Street, Seal Beach, California 90740.

1.10.2   Oversize Loads

Oversize loads, over 8'6" wide, may require a Caltrans permit for hauling 
on State highways.  P.O.C. Caltrans, Transportation Permits, P.O. Box 231, 
247 W. Third Street, San Bernardino, CA, (909) 383-4637.

1.10.3   Air Quality

Contractor shall have a current, valid Air Quality permit for all equipment 
that requires an Air Quality permit.

1.11   MARINE PLANT

1.11.1   Marine Plant and Equipment.

All marine plant and equipment shall be inspected and certified as required 
under the regulation of the United States Coast Guard before being placed 
in service.  No marine plant or equipment requiring Coast Guard inspection 
shall be put into use or on the job without the required certification 
issued by the U.S. Coast Guard Officer in Charge of Marine Inspections.

All marine construction equipment shall monitor appropriate VHF marine 
safety radio channels.

The Contractor's operations shall conform to the U.S. Coast Guard 
publication "Navigation Rules, International-Inland, INST M16672.28", 
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latest edition.

Fuel transfer operations shall conform to U.S. Coast Guard design 
regulations (33 CFR 156.120).

1.11.2   Floating Plant Inspection

The Contracting Officer shall perform a detailed inspection of the 
Contractor's floating plant.  The Contracting Officer, prior to the start 
of dredging operations, will complete a Marine Equipment Inspection 
checklist.  The Contractor may be required to modify or repair portions of 
his floating plant that do not meet minimum standards as identified in the 
checklist before the floating plant will be allowed to operate at the site. 
 Any delays caused by the required modifications or repairs will not be 
cause for an extension in the time specified for completion of the 
contract.  A sample checklist is attached at the end of this section.

1.12   PUBLIC SAFETY

Attention is invited to the CONTRACT CLAUSE:  PERMITS AND RESPONSIBILITIES. 
 The Contractor shall provide temporary fencing, barricades, and/or guards, 
as required, to provide protection in the interest of public safety.  
Whenever the Contractor's operations create a condition hazardous to the 
public, he shall furnish at his own expense and without cost to the 
Government, such flag men and guards as are necessary to give adequate 
warning to the public of any dangerous conditions to be encountered and he 
shall furnish, erect, or maintain such fences, barricades, lights, signs 
and other devices as are necessary to prevent accidents and avoid damage or 
injury to the public.  Flag men and guards, while on duty and assigned to 
give warning and safety devices shall conform to applicable city, county, 
and state requirements.  Should the Contractor appear to be neglectful or 
negligent in furnishing adequate warning and protection measures, the 
Contracting Officer may direct attention to the existence of a hazard and 
the necessary warning and protective measures shall be furnished and 
installed by the Contractor without additional cost to the Government.  
Should the Contracting Officer point out the inadequacy of warning and 
protective measures, such action of the Contracting Officer shall not 
relieve the Contractor from any responsibility for public safety or 
abrogate his obligation to furnish and pay for those devices.  The 
installation of any general illumination shall not relieve the Contractor 
of his responsibility for furnishing and maintaining any protective 
facility.

1.13   OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) STANDARDS

The OCCUPATIONAL SAFETY and HEALTH ACT (OSHA) STANDARDS for CONSTRUCTION 
(Title 29, Code of Federal Regulations Part 1926 as revised from time to 
time) and the Corps of Engineers General Safety and Health Requirements 
Manual, EM 385-1-1, are both applicable to this contract.  The most 
stringent requirement of the two standards will be applicable.  Pursuant to 
EM 381-1-1, the Contractor shall submit a Site Safety Health Plan.
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1.14   SIGNAL LIGHTS

The Contractor shall display signal lights and conduct his operations in 
accordance with the General Regulations of the Department of the Army and 
of the U.S. Coast Guard, governing lights and day signal to be displayed by 
towing vessels with tows, on which no signals can be displayed, vessels 
working on jetties, submarine or bank protection operations, and day 
signals to be displayed by vessels of more than 65 feet in length moored or 
anchored in a fairway or channel, and the passing by other vessels of 
floating plant working in navigable channels, as approved by the Secretary 
of the Army (33 C.F.R. 201.1-201.16) and the Commandant U.S. Coast Guard 
(33 C.F.R. 80.18-80.31a and 33 C.F.R. 95.51-95.70).

1.15   RADIO COMMUNICATION

To facilitate and insure the safe passage of vessels in the channel, the 
Contractor shall provide, operate and maintain on his plant, radio 
facilities capable of voice communication with vessels using the channel.  
Station licensing and frequency authorizations shall be the responsibility 
of the Contractor.

1.16   REPAIR OF STREETS, ACCESS ROADS, AND WORK AREAS

The Contractor shall restore streets and access roads (used for haul routes 
and mobilizing equipment), and work areas to original condition upon 
completion of the work.

1.17   INSPECTION

Reference is made to the contract clause entitled:  INSPECTI0N OF 
CONSTRUCTION.  In addition, the Contractor will be required:

a.  To furnish, on the request of the Contracting Officer or any 
inspector, the use of such boats, boatmen, laborers, and material 
forming a part of the ordinary and usual equipment and crew of the 
plant as may be reasonably necessary in inspecting and supervising the 
work.

b.  To furnish, on the request of the Contracting Officer or any 
inspector, suitable transportation from all points on shore designated 
by the Contracting Officer to and from the various pieces of plant, and 
to and from the work areas.  Should the Contractor refuse, neglect, or 
delay compliance with these requirements, the specific facilities may 
be furnished and maintained by the Contracting Officer, and the cost 
thereof will be deducted from any amounts due or to become due the 
Contractor.

c.  To allow, upon the request of the Contracting Officer or an 
inspector, authorized representatives of the California Regional Water 
Quality Control Board and the South Coast Air Quality Management 
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District to: enter upon the Contractor's premises where a regulated 
facility or activity is located or conducted, or where records are 
kept; have access to and copy, at reasonable times, any records that 
must be kept per agency requirements; inspect at reasonable times any 
facilities, equipment (including monitoring and control equipment), 
practices, or operations regulated by these agencies; and sample or 
monitor at reasonable times any substances or parameters at any 
location for the purpose of assuring compliance with agency regulations.

1.18   WORK AREAS AND EASEMENTS

The Contractor's work areas and temporary construction easements are as 
indicated, subject to approval of the Contracting Officer.  The 
Contractor's work area(s) shall be fenced according to the instruction of 
the Contracting Officer.  Upon completion of the work, the fence materials 
shall be become the property of the Contractor and shall be removed from 
the site.

Any damage to electrical underground installations, light poles, pavement, 
fence, shrubs or other facilities within the Contractor's work area shall 
be repaired or replaced by and at the expense of the Contractor.

The Contractor shall mark the shoreward limits of the construction easement 
by means of suitable marker buoys.  The remaining portion of the navigation 
channel shall not be obstructed and shall remain open to traffic.  Areas 
within the construction easement not being used by the Contractor for 
construction shall be made available for anchorage, however, moorings 
within the easement will be moved by others within 5 days after written 
notice by the Contractor to the Contracting Officer.

The Contractor will be provided a mooring site located within Anaheim Bay 
Harbor.  The exact location shall be in coordination with the Contracting 
Officer and the U.S. Naval Weapons Station, P.O.C. Richard Anderson, 
562-626-7862.

1.19   CORPS OF ENGINEERS RESERVE FLEET

If the work specified in this contract is performed by a hopper dredge(s), 
the owner must have an active Basic Ordering Agreement (BOA) for the hopper 
dredge(s) on file with the Corps.  The Contractor shall be obligated to 
make the hopper dredge(s) available to serve in the Corps of Engineers 
Reserve Fleet (CERF) at any time that the hopper dredge(s) is performing 
work under this contract.  When the Contracting Officer is notified of the 
decision to activate this dredge(s) into the CERF, he shall take 
appropriate action to release the dredge(s).  He may then extend or 
terminate the contract to implement whichever action is in the best 
interest of the Government.  The CERF Contractor shall also be subject to 
the following conditions:

The Director of Civil Works may require the Contractor to perform 
emergency dredging at another CONUS (48 contiguous states) site for a 
period of time equal to the remaining time under this contract at the 
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date of notification plus up to ninety (90) days at the previously 
negotiated rate which appears on the schedule of prices in the BOA.

The Chief of Engineers may require the Contractor to perform emergency
dredging at an OCONUS (Outside CONUS which includes Alaska, Hawaii, 
Puerto Rico, the Virgin Islands, or U.S. Trust Territories) site for a 
period of time equal to the time remaining under this contract at the 
date of notification plus up to one hundred eighty (180) days at the 
negotiated rate which appears on the schedule of prices in the BOA.

The CERF shall be activated by the Chief of Engineers or the Director 
of Civil Works; then the Ordering Contracting Officer will notify the 
Contractor. From the time of notification, the selected hopper 
dredge(s) must depart for the emergency assignment within seventy-two 
(72) hours for CONUS or ten (10) days for OCONUS assignments.

A confirming delivery order will be issued pursuant to the Basic 
Ordering Agreement (BOA) by the Ordering Contracting Officer.  Such 
delivery order shall utilize the schedule of rates in the BOA for the 
specific hopper dredge(s).

If during the time period specified in the paragraphs above, a CERF 
vessel(s) is still required, the contract performance may be continued 
for additional time by mutual agreement.

1.20   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

This provision specifies the procedure for determination of time extensions
for unusually severe weather in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the Contracting 
Officer to award a time extension under this clause, the following 
conditions must be satisfied:

(1)  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than 
the adverse weather anticipated for the project location during any 
given month.

(2)  The unusually severe weather must actually cause a delay to the 
completion of the project. The delay must be beyond the control and 
without the fault or negligence of the Contractor.

The following schedule of monthly anticipated adverse weather delays is 
based upon National Oceanic and Atmospheric Administration (NOAA) or 
similar data for the project location and will constitute the base line for 
monthly weather time evaluations.  The Contractor's progress schedule must 
reflect these anticipated adverse weather delays in all weather dependent 
activities.

                 MONTHLY ANTICIPATED ADVERSE WEATHER DAYS
                Work Days Based on Five (5) Day Work Week
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   JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
    5     4     3     1     0     0     0     0     0     0     1     3

   c.  Upon acknowledgment of the Notice to Proceed and continuing 
throughout the contract, the Contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
workday.  The number of actual adverse weather days shall include days 
impacted by actual adverse weather (even if adverse weather occurred in 
previous month), be calculated chronologically from the first to the last 
day of each month, and be recorded as full days.  If the number of actual 
adverse weather delay days exceeds the number of days anticipated in 
paragraph b, the Contracting Officer will convert any qualifying days to 
calendar days, giving full consideration for equivalent fair weather work 
days, and issue a modification in accordance with the Contract Clause 
entitled: DEFAULT (FIXED PRICE CONSTRUCTION).

PART 2   MATERIALS (NOT APPLICABLE)

PART 3   EXECUTION  (NOT APPLICABLE)

END>        -- End of Section --
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SECTION 01270

MEASUREMENT AND PAYMENT

PART 1   GENERAL

1.1   REFERENCES

None

1.2   SUBMITTALS

None

1.3   LUMP SUM PAYMENT ITEMS

Payment items for the work of this contract for which contract lump sum 
payments will be made are listed in the BIDDING SCHEDULE and described 
below.  All costs for items of work, which are not specifically mentioned 
to be included in a particular lump sum or unit price payment item, shall 
be included in the listed lump sum item most closely associated with the 
work involved.  The lump sum price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for which separate payment is 
not otherwise provided.

1.3.1   Item 1:  Mobilization and Demobilization

1.3.1.1   Payment

Payment will be made for costs associated with mobilization and 
demobilization, as defined in Special Clause PAYMENT FOR MOBILIZATION AND 
DEMOBILIZATION.

1.3.1.2   Unit of Measure

Unit of measure:  lump sum.

1.4   UNIT PRICE PAYMENT ITEMS

Payment items for the work of this contract on which the contract unit 
price payments will be made are listed in the BIDDING SCHEDULE and 
described below.  The unit price and payment made for each item listed 
shall constitute full compensation for furnishing all plant, labor, 
materials, and equipment, and performing any associated Contractor quality 
control, environmental protection, meeting safety requirements, tests and 
reports, and for performing all work required for each of the unit price 
items.
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1.4.1   Item 2:  Dredging

1.4.1.1   Payment

Payment will be made for costs associated with dredging, including 
overdepth dredging, transporting and deposition of dredge material at 
designated disposal site(s), and other operations incidental thereto, 
including hydrographic surveys and water quality control and monitoring.

1.4.1.2   Measurement
 
The total quantity of dredge material for which payment will be made will 
be by in-place (quantity) measurement in cubic meters by computing the 
difference in available material between the pre-dredge survey and the 
post-dredge survey.  Available material is defined as material located 
within the boundaries of the dredge prism.  Specifically, a quantity of 
available material will be computed between the dredge prism and the bottom 
surface shown by the soundings of the Government's pre-dredge survey, and a 
quantity of available material will be computed between the dredge prism 
and the bottom surface shown by the Government's post-dredge survey.  The 
difference between these two available quantities (pre-dredge and 
post-dredge) will constitute the quantity of material dredged.  Misplaced 
materials (including any required removal and placement), excessive 
overdepth dredging and material falling or drawn into the cut from beyond 
the side slope plane or beyond the limits indicated, will be excluded from 
the quantities for which payment will be made.  The Triangulated Irregular 
Network (TIN) method will be used for quantity determination.

1.4.1.3   Unit of Measure

Unit of measure: cubic meter.

PART 2   PRODUCTS  (NOT APPLICABLE)

PART 3   EXECUTION (NOT APPLICABLE)

           -- End of Section --
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SECTION 01330

SUBMITTAL PROCEDURES

PART 1   GENERAL

1.1   SUBMITTAL IDENTIFICATION

Submittals required are identified by SD numbers as follows:

SD-01 Data

SD-04 Drawings

SD-06 Instructions

SD-07 Schedules

SD-08 Statements

SD-09 Reports

SD-13 Certificates

SD-14 Samples

SD-18 Records

SD-19 Operation and Maintenance Manuals

1.2   SUBMITTAL CLASSIFICATION

Submittals are classified as follows:

1.2.1   Government Approved

Governmental approval is required for extensions of design, critical 
materials, deviations, equipment whose compatibility with the entire system 
must be checked, and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings."

1.2.2   Information Only

All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of 
the Contract Clause referred to above.

1.3   APPROVED SUBMITTALS
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The Contracting Officer's approval of submittals shall not be construed as 
a complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any 
error which may exist, as the Contractor under the CQC requirements of this 
contract is responsible for dimensions, the design of adequate connections 
and details, and the satisfactory construction of all work.  After 
submittals have been approved by the Contracting Officer, no resubmittal 
for the purpose of substituting materials or equipment will be considered 
unless accompanied by an explanation of why a substitution is necessary.

1.4   DISAPPROVED SUBMITTALS

The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number 
of copies specified for the initial submittal.  If the Contractor considers 
any correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall 
be given promptly to the Contracting Officer.

1.5   WITHHOLDING OF PAYMENT

Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained.

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   GENERAL

The Contractor shall make submittals as required by the specifications.   
The Contracting Officer may request submittals in addition to those 
specified when deemed necessary to adequately describe the work covered in 
the respective sections.  Units of weights and measures used on all 
submittals shall be the same as those used in the contract drawings.  Each 
submittal shall be complete and in sufficient detail to allow ready 
determination of compliance with contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) representative and each item shall be stamped, 
signed, and dated by the CQC representative indicating action taken. 
Proposed deviations from the contract requirements shall be clearly 
identified.  Submittals shall include items such as:  Contractor's, 
manufacturer's, or fabricator's drawings; descriptive literature including 
(but not limited to) catalog cuts, diagrams, operating charts or curves; 
test reports; test cylinders; samples; O&M manuals (including parts list); 
certifications; warranties; and other such required submittals.  Submittals 
requiring Government approval shall be scheduled and made prior to the 
acquisition of the material or equipment covered thereby.  Samples 
remaining upon completion of the work shall be picked up and disposed of in 
accordance with manufacturer's Material Safety Data Sheets (MSDS) and in 
compliance with existing laws and regulations.

3.2   SUBMITTAL REGISTER (ENG FORM 4288)
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At the end of this section is one set of ENG Form 4288 listing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional 
submittals may be required.  Columns "d" through "r" have been completed by 
the Government; the Contractor shall complete columns "a" and "s" through 
"u" and submit two (2) copies to the Contracting Officer for approval 
within ten (10) calendar days after Notice to Proceed.  The approved 
submittal register will become the scheduling document and will be used to 
control submittals throughout the life of the contract.  The submittal 
register and the progress schedules shall be coordinated.  The Contractor 
will insure that any errors in ENG Form 4288 and any omissions are added 
prior to submission for approval.

3.3   SCHEDULING

Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of seven (7) calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.

3.4   TRANSMITTAL FORM (ENG FORM 4025)

The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms will be furnished to the Contractor.  This form shall be 
properly completed by filling out all the heading blank spaces and 
identifying each item submitted.  Special care shall be exercised to ensure 
proper listing of the specification paragraph and/or sheet number of the 
contract drawings pertinent to the data submitted for each item.

3.5   SUBMITTAL PROCEDURE

Submittals shall be made as follows:

3.5.1   Procedures

Submittals shall be made to:

San Diego Project Office
16885 West Bernardo Drive, Suite 300
San Diego, CA  92127
ATTN:  Peter Massey
Tel (858) 674-6765
FAX (858) 674-6781

3.5.2   Deviations

For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
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Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations.

3.6   CONTROL OF SUBMITTALS

The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor 
scheduled submittal date shown on the approved "Submittal Register."

3.7   GOVERNMENT APPROVED SUBMITTALS

Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated. Four copies of the submittal will be retained by the 
Contracting Officer and two copies of the submittal will be returned to the 
Contractor.

3.8   INFORMATION ONLY SUBMITTALS

Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.   
The Government reserves the right to require the Contractor to resubmit any 
item found not to comply with the contract.  This does not relieve the 
Contractor from the obligation to furnish material conforming to the plans 
and specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe.

3.9   STAMPS

Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following:
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   ________________________________________________________________________
  |                               CONTRACTOR                               |
  |                                                                        |
  |                               (Firm Name)                              |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | _____ Approved                                                         |
  |                                                                        |
  |                                                                        |
  | _____ Approved with corrections as noted on submittal data and/or      |
  | attached sheets(s).                                                    |
  |                                                                        |
  |                                                                        |
  |                                                                        |
  | SIGNATURE:  __________________________________________________________ |
  |                                                                        |
  | TITLE:  ______________________________________________________________ |
  |                                                                        |
  | DATE:  _______________________________________________________________ |
  |                                                                        |
  |________________________________________________________________________|

                -- End of Section --
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1.13   X XSite Safety Health Plan
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1.3   X XForaging Bird Count
1.5   X XEnvironmental Protection Plan
1.5.1   X XEnvironmental Protection Plan
1.5.2   X XEnvironmental Protection Plan
1.5.4   X XEnvironmental Protection Plan
1.5.5   X XEnvironmental Protection Plan
3.3.1   X XEnvironmental Protection Plan
3.3.1   X XDaily Report of Operations
1.3   X XSecchi Disk Monitoring/Water

Sampling
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1.2   X XProject Schedule
3.2.1   X XContractor Quality Control (CQC)
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(ER 415 1-10)

CONTRACT NO.

TITLE AND LOCATION CONTRACTOR SPECIFICATION SECTION

TYPE OF SUBMITTAL CLASSI-
FICATION

CONTRACTOR
SCHEDULE DATES

CONTRACTOR
ACTION

GOVERNMENT
ACTION

A
C
T
I
V
I
T
Y
 
N
O

TRANS-
MITTAL

NO.

I
T
E
M
 
N
O

SPECIFICATION
PARAGRAPH

NUMBER
DESCRIPTION OF
ITEM SUBMITTED

D
A
T
A

D
R
A
W
I
N
G
S

I
N
S
T
R
U
C
T
I
O
N
S

S
C
H
E
D
U
L
E
S

S
T
A
T
E
M
E
N
T
S

R
E
P
O
R
T
S

C
E
R
T
I
F
I
C
A
T
E
S

S
A
M
P
L
E
S

R
E
C
O
R
D
S

O
&
M
 
M
A
N
U
A
L
S

I
N
F
O
R
M
A
T
I
O
N

O
N
L
Y

G
O
V
E
R
N
M
E
N
T

A
P
P
R
O
V
E
D

R
E
V
I
E
W
E
R

SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

C
O
D
E

DATE

SUBMIT
TO

GOVERN-
MENT

C
O
D
E

DATE REMARKS

a. b. c. d. e. f . g. h. i. j. k. l. m. n. o. p. q. r. s. t. u. v . w. x. y . z. aa.



ENG FORM 4288, Jul 96 SPECSINTACT PAGE 1 OF 1 PAGES

W99B0013

Anaheim Bay Harbor Maintenance Dredging 02020

3.7   X XDredge Sample Data Form
3.1   X XDredge and Disposal Plan
3.8.2   X XHydrographic Surveyor
3.3.3   X XDaily Report of Operations
3.4.1   X XDaily Report of Operations
3.4.2   X XDaily Report of Operations
3.11   X XDaily Report of Operations
3.7   X XSediment Samples

SUBMITTAL REGISTER
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SECTION 01354

ENVIRONMENTAL PROTECTION FOR CIVIL WORKS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

36 CFR 800 Properties Discovered During 
Implementation of an Undertaking

40 CFR 261 Identification and Listing of Hazardous 
Waste

ENGINEERING MANUALS (EM)

EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 
and Health Requirements Manual

1.2   DEFINITIONS

Environmental pollution and damage is defined as the presence of chemical, 
physical, or biological elements or agents that adversely affect human 
health or welfare; unfavorably alter ecological balances of plant or animal 
communities; or degrade the environment from an aesthetic, cultural or 
historic perspective.  Environmental protection is the prevention/control 
of pollution and habitat disruption that may occur during construction.   
The control of environmental pollution and damage requires consideration of 
air, water, land, biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and 
liquid waste; radiant energy and radioactive materials; and other 
pollutants.

1.3   SUBMITTALS

Government approval is required for all submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-01 Data

Foraging Bird Count; FIO

SD-08 Statements

SECTION 01354  Page 1



MAINTENANCE DREDGING, ANAHEIM BAY HARBOR W99B0013

Environmental Protection Plan; GA

SD-09,  Reports

Daily Report of Operations; FIO

Secchi Disk Monitoring/Water Sampling; FIO

1.4   ENVIRONMENTAL PROTECTION REQUIREMENTS

The Contractor shall comply with all applicable Federal, State, and local 
laws and regulations.  The Contractor shall provide environmental 
protective measures and procedures to prevent and control pollution, limit 
habitat disruption, and correct environmental damage that occurs during 
construction.

1.4.1   Protection of Features

This section supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  The 
Contractor shall prepare a list of features requiring protection under the 
provisions of the contract clause which are not specially identified on the 
drawings as environmental features requiring protection.  The Contractor 
shall protect those environmental features, indicated specially on the 
drawings, in spite of interference which their preservation may cause to 
the Contractor's work under the contract.

1.4.2   Permits

This section supplements the Contractor's responsibility under the contract 
clause PERMITS AND RESPONSIBILITIES to the extent that the Government has 
already obtained environmental permits.  The Government has obtained 
permits for dredging and disposal. The contractor shall comply with the 
terms, and conditions of these permits.  The contractor shall also comply 
with other environmental commitments made by the Government.  The 
Contractor is responsible for obtaining any necessary permits or licenses 
not previously obtained by the Government.

1.4.3   Special Environmental Requirements

The Contractor shall comply with the special environmental requirements, if 
any, included hereinafter.  These special environmental requirements are an 
outgrowth of environmental commitments made by the Government during the 
project development.

1.4.4   Environmental Assessment of Contract Deviations

The Contract specifications have been prepared to comply with the special 
conditions and mitigation measures of an environmental nature which were 
established during the planning and development of this project.  The 
Contractor is advised that deviations from the drawings or specifications 
(e.g., proposed alternate borrow areas, disposal areas, staging areas, 
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alternate access routes, etc.) could result in the requirement for the 
Government to reanalyze the project from an environmental standpoint. 
Deviations from the construction methods and procedures indicated by the 
plans and specifications which may have an environmental impact will 
require a extended review, processing, and approval time by the Government. 
  The Contracting Officer reserves the right to disapprove alternate 
methods, even if they are more cost effective, if the Contracting Officer 
determines that the proposed alternate method will have an adverse 
environmental impact.

1.5   ENVIRONMENTAL PROTECTION PLAN

Within [7] seven calendar days of Notice of Award, the Contractor shall 
submit an Environmental Protection Plan for review and acceptance by the 
Contracting Officer.  The Government will consider an interim plan for the 
first 21 days of operations.  However, the Contractor shall furnish an 
acceptable final plan not later than 21 calendar days after receipt of the 
Notice to Proceed.  Acceptance is conditional and is predicated upon 
satisfactory performance during construction.  The Government reserves the 
right to require the Contractor to make changes in the Environmental 
Protection Plan or operations if the Contracting Officer determines that 
environmental protection requirements are not being met.  The plan shall 
detail the actions which the Contractor shall take to comply with all 
applicable Federal, State, and local laws and regulations concerning 
environmental protection and pollution control and abatement, as well as 
the additional specific requirements of this contract.  No physical work at 
the site shall begin prior to acceptance of the Contractor s plan or an 
interim plan covering the work to be performed.  The environmental 
protection plan shall include, but not be limited to, the following:

1.5.1   Laws, Regulations, and Permits

The Contractor shall provide as part of the Environmental Protection Plan a 
list of all Federal, State, and local laws, regulations, and permits 
concerning environmental protection, pollution control, and abatement that 
are applicable to the Contractor's proposed operation and the requirements 
imposed by those laws, regulations, and permits.  Permits obtained by the 
Contractor shall be attached to, and specific conditions included in the 
Environmental Protection Plan.

1.5.2   Spill Control Plan
 
The Contractor shall include as part of the Environmental Protection Plan, 
a Spill Control Plan.  The plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a substance 
regulated by the Emergency Response and Community Right-to-Know Act or 
regulated under State or local laws or regulations.  The Spill Control Plan 
supplements the requirements of EM 385-1-1.  This plan shall include as a 
minimum:

a.  The name of the individual who will be responsible for implementing 
and supervising the containment and cleanup.
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b.  Training requirements for Contractor's personnel and methods of 
accomplishing the training.

c.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified.

d.  The names and locations of suppliers of containment materials and 
locations of additional fuel oil recovery, cleanup, restoration, and 
material-placement equipment available in case of an unforeseen spill 
emergency.

e.  The methods and procedures to be used for expeditious contaminant 
cleanup.

f.  The name of the individual who will report any spills or hazardous 
substance releases and who will follow up with complete documentation.  
This individual shall immediately notify the Contracting Officer in 
addition to the legally required Federal, State, and local reporting 
channels (including the National Response Center 1-800-424-8802) if a 
reportable quantity spill occurs.  The plan shall contain a list of the 
required reporting channels and telephone numbers.

1.5.3   Recycling and Waste Minimization Plan

The Contractor shall submit a Recycling and Waste Minimization Plan as a 
part of the Environmental Protection Plan.  The plan shall detail the 
Contractor's actions to comply with the following recycling and waste 
minimization requirements:

      a. 
The Contractor shall participate in State and local government sponsored 

recycling programs to reduce the volume of solid waste materials at the 
source.

b.  The Contractor shall collect glass bottles, aluminum cans, and 
paper at the job site for recycling.

1.5.4   Contaminant Prevention Plan

As a part of the Environmental Protection Plan, the Contractor shall 
prepare a contaminant prevention statement identifying potentially 
hazardous substances to be used on the job site and intended actions to 
prevent accidental or intentional introduction of such materials into the 
air, water, or ground.  The Contractor shall detail provisions to be taken 
to meet Federal, State, and local laws and regulations regarding the 
storage and handling of these materials.

1.5.5   Debris Management Plan

As a part of the Environmental Protection Plan, the Contractor shall 
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prepare a Debris Management Plan to prevent disposal of solid debris at 
disposal sites.  The Debris Management Plan shall include sources and 
expected types of debris, debris separation and retrieval methods, and 
debris disposal methods.

1.5.6   Environmental Monitoring

The Contractor shall include in the plan the details of environmental 
monitoring requirements under the laws and regulations and a description of 
how this monitoring will be accomplished.  The Contractor shall also 
include in the plan the name of the individual or subcontractor performing 
the biological observations (see paragraph 3.4.4).

PART 2   PRODUCTS (NOT APPLICABLE)

PART 3   EXECUTION

3.1   SPECIAL ENVIRONMENTAL PROTECTION REQUIREMENTS

3.1.1   Tree Protection

No ropes, cables, or guys shall be fastened to or attached to any tree(s) 
for anchorage unless specifically authorized by the Contracting Officer.   
Where such special use is permitted, the Contractor shall provide effective 
protection to prevent damage to the tree and other land and vegetative 
resources.  Unless specifically authorized by the Contracting Officer, no 
construction equipment or materials shall be placed or used within the drip 
line of trees shown on the drawings to be saved.  No excavation or fill 
shall be permitted within the drip line of trees to be saved except as 
shown on the drawings.

3.1.2   U.S. Department of Agriculture (USDA) Quarantined Considerations

The Contractor shall thoroughly clean all construction equipment at the 
prior job site in a manner that ensures all residual soil is removed and 
that egg deposits from plant pests are not present.  The Contractor shall 
consult with the USDA Plant Protection and Quarantine (USDA - PPQ) 
jurisdictional office for additional cleaning requirements that may be 
necessary.

3.1.3   Soil Disposal Areas on Government Property

Material disposal on Government property shall be disposed only in those 
areas designated on the contract drawings.  Hazardous, toxic, and 
radiological wastes (HTRW) shall not be disposed of on Government property. 
  Disposal operations shall be managed and controlled to prevent erosion of 
soil or sediment from entering nearby waters or wetlands.  Disposal 
operations shall be developed and managed in accordance with the grading 
plan shown on the drawings or as approved by the Contracting Officer.

3.1.4   Disposal of Solid Wastes

Solid waste is rubbish, debris, waste materials, garbage, and other 
discarded solid materials (excluding clearing debris and hazardous waste as 
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defined in following paragraphs).  Solid waste shall be placed in 
containers and disposed on a regular schedule.  All handling and disposal 
shall be conducted in such a way as to prevent spillage and contamination.

3.1.5   Disposal of Contractor Generated Hazardous Wastes

Hazardous wastes are hazardous substances as defined in 40 CFR 261, or as 
defined by applicable State and local regulations.  Hazardous waste 
generated by construction activities shall be removed from the work area 
and be disposed in compliance with Federal, State, and local requirements. 
  The Contractor shall segregate hazardous waste from other materials and 
wastes, and shall protect it from the weather by placing it in a safe 
covered location; precautionary measures against accidental spillage such 
as berming or other appropriate measures shall be taken.  Hazardous waste 
shall be removed from Government property within 60 days.  Hazardous waste 
shall not be dumped onto the ground, into storm sewers or open water 
courses, or into the sanitary sewer system.

3.1.6   Fuels and Lubricants

Fueling and lubrication of equipment and motor vehicles shall be conducted 
in a manner that affords the maximum protection against spills and 
evaporation.  Lubricants and waste oil to be discarded shall be stored in 
marked corrosion-resistant containers and recycled or disposed in 
accordance with Federal, State, and local laws and regulations.

3.2   HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES

3.2.1   Known Historic, Archaeological, and Cultural Resources

There are no known historic, archaeological, and cultural resources within 
the Contractor's work area.

3.2.2   Discovered Historic, Archaeological, and Cultural Resources
 
If during construction activities, items are observed that may have 
historic or archaeological value (e.g., Native American) human remains or 
associated objects are discovered), such observations shall be reported 
immediately to the Contracting Officer so that the appropriate authorities 
may be notified and a determination made as to their significance and what, 
if any, special disposition of the finds should be made.  The Contractor 
shall cease all activities that may result in impact to or the destruction 
of these resources.  The Contractor shall prevent his employees from 
trespassing on, removing, or otherwise disturbing such resources.

3.3   PROTECTION OF WATER RESOURCES

The Contractor shall keep construction activities under surveillance, 
management, and control to avoid pollution of surface and ground waters.

3.3.1   Monitoring of Water Areas Affected by Construction Activities

As part of the Environmental Protection Plan, the Contractor shall 
implement a Water Quality Monitoring Plan at the dredge and beach disposal 
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sites.  Water quality and secchi disk monitoring shall commence at least 
one week prior to the start of dredge and beach disposal operations and 
continue at least one week past the completion of all such operations.  
Monitoring shall be conducted a minimum of once a week during construction. 
 The Contractor shall conduct all monitoring during daylight hours.

All water quality monitoring data shall be obtained via remote electronic 
detection equipment and secchi disk.  Parameters measured by electronic 
detection equipment shall be sampled 2.0 meters below the water's surface.  
The Contractor shall monitor the following locations:

Dredge Site

      a. 
 30 meters upstream of the dredge (in opposite direction of turbidity 

plume)

b.  30 meters downstream of the dredge (in direction of turbidity plume)

c.  100 meters downstream of the dredge (in direction of turbidity 
plume)

d.  Control Measurement #1: 200 to 300 meters from dredge site

e.  Control Measurement #2: 300 to 400 meters from the dredge site

f.  Two sites randomly located within the dredge footprint for pre- and 
post-construction monitoring.

Beach Disposal

      a. 
 30 meters upstream of the disposal (in opposite direction of turbidity 

plume)

b.  30 meters downstream of the dredge (in direction of turbidity plume)

c. 30 meters downstream of the disposal (in direction of turbidity 
plume)

d.  100 meters downstream of the disposal (in direction of turbidity 
plume)

e.  Control Measurement #1: 200 to 250 meters from disposal site

f.  Control Measurement #2: 300 to 400 meters from the disposal site

g.  One site randomly located adjacent to the beach disposal area for 
pre- and post-construction monitoring.

The control measurement sites shall be representative of ambient conditions 
within the dredge and beach disposal areas.  They shall be located outside 
any visible turbidity plume.
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The Contractor shall monitor for the following parameters:

      a. 
 dissolved oxygen (mg/l)

b.  salinity (ppt)
c.  temperature ((F)
d.  pH
e.  light transmittance (Nephelometric Turbidity Units, NTU's)

Secchi Disk: The Contractor shall also perform secchi disk readings at all 
monitoring locations (identified above) to determine vertical depth of 
water quality.  Readings shall be taken from a boat or platform small 
enough to obtain accurate Secchi disk readings.  The same or similar type 
of boat or platform shall be used for all readings to assure consistency.

Monitoring shall be conducted according to United States Environmental 
Protection Agency or California Department of Health Services approved test 
procedures as described in the current Title 40, CFR 136 and CFR 261, or 
the current California Code of Regulations Title 22, Article 11, as 
appropriate, unless other test procedures have been specified.

During sampling and measurement operations, the following observations 
shall be recorded by the individual performing such operations for each 
monitoring location:

      a. 
 Name of project

b.  Date, exact location and time of sampling or measurements
c.  Name of individual performing sampling or measurements
d.  Speed and direction of current
e.  Tidal stage
f.  General weather conditions and wind velocity
g.  Appearance of trash, floatable material, grease, oil slick, or 
other objectionable material
h.  Discoloration and extent of visible turbidity plumes
i.  Any distinguishable odors
j.  Quantity of material dredged the previous day
k.  Cumulative total amount of material dredged to date
l.  Disposal site for material being dredged during monitoring, beach 
disposal or LA-2
m.  Name of individual performing analyses
n.  Analytical techniques and/or methods to be used to analyze and 
interpret data
o.  Results

Upon completion of daily monitoring, the Contractor shall, that same day, 
submit all monitoring results along with secchi disk measurements, to the 
Contracting Officer as part of the Daily Report of Operations.  The 
Contractor shall keep a copy of all monitoring results, secchi disk 
measurements, observations, calibration, and maintenance records in a file 
at the job site available for inspection.

3.3.2   Floating Debris
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During the performance of the work, the Contractor shall institute and 
enforce procedures to prevent spills and floating debris from fouling the 
local waters and beach.  Should these procedures fail, the Contractor shall 
promptly clean up all spills and debris.  At the end of each work shift, 
loose materials on adjoining structures and debris in the water and on the 
beach shall be removed by the Contractor and disposed of off site.

3.3.3   Other Discharges

Should the Contractor lose, dump, throw overboard, sink or misplace 
material, plant, machinery appliance, or cause pollution of the waters, the 
Contractor shall give immediate notice to the Contracting Officer and, if 
required shall boom, buoy or otherwise mark the location of the incident 
until the obstruction or pollution problem is removed.  Should the 
Contractor refuse, neglect or delay compliance with these requirements, the 
necessary removal and cleanup may be deducted from the monies due or to 
become due to the Contractor.

3.3.4   Boundaries

All dredging and fill activities will remain within the boundaries 
specified in the plans.  There will be no dumping of fill or material 
outside of the project area or within any adjacent aquatic community.

3.4   PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shall keep construction activities under surveillance, 
management and control to minimize interference with, disturbance to and 
damage of fish and wildlife (endangered species and their habitat).  
Endangered or protected species known to frequent the project area and 
their respective nesting season include:

California least tern      01 April through 15 September
California grunion         01 March through 15 September
Western snowy plover       01 March through 15 September
California brown pelican   non-breeding individuals may occur year-round
                           roosting on breakwater

3.4.1   Construction Windows

Impacts to the California least tern and grunion shall be avoided by 
limiting operations to the period between Notice To Proceed (NTP) and March 
15, 2000.

3.4.2   Marine Mammals

Personnel shall not harass any marine mammals or waterfowl.

3.4.3   Dead or Injured Wildlife

The Contractor shall report any incidental take (dead or injured species) 
immediately to the Contracting Officer.  The Contracting Officer shall 
consult with U.S. Fish and Wildlife Service immediately in the event of 
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incidental take in the form of direct mortality through accidental death of 
a California least tern, peregrine falcon, or California brown pelican.  
Operations may be stopped if it is suspected that the impact of the taking 
causes an irreversible and adverse impact on the species.

3.4.4   Biological Observations

Concurrently with water quality monitoring activities described in 
paragraph 3.3 above, the contractor will be required to perform 
observations to document forage patterns, especially for local birds, and 
the occurrence of anomalies at the dredge and beach disposal sites.

A Forging Bird Count report shall be prepared for each observation 
documenting the site of observation (dredge or beach disposal area), 
numbers and species of birds observed, foraging activities, location of any 
foraging activities relative to any visible turbidity plumes (inside, 
outside, along or near the boundary), and any anomalies observed.  Reports 
shall be typewritten and shall be submitted with the Water Quality 
Monitoring Report. 

3.5   PROTECTION OF AIR RESOURCES

3.5.1   Construction Activities

Special management techniques as set out below shall be implemented to 
control air pollution by the construction activities.  These techniques 
supplement the requirements of Federal, State, and local laws and 
regulations, and the safety requirements under this Contract.  If any of 
the following techniques conflict with the requirements of Federal, State, 
or local laws or regulations, or safety requirements under this contract, 
then those requirements shall be followed in lieu of the following.

The Contractor shall keep construction activities under surveillance, 
management and control to minimize pollution of air resources.

3.5.2   Air Quality Management District

All activities, equipment, processes, and work operated or performed by the 
Contractor in accomplishing the specified construction shall be in strict 
accordance with the South Coast Air Quality Management District (SCAQMD) 
permit requirements and all Federal emission and performance laws and 
standards.  The Contractor shall obtain a Permit to Operate from the South 
Coast Air Quality Management District prior to commencement of work, pay 
all associated fees, and follow all permit requirements.  Point of contact 
for SCAQMD is William Thompson, (909) 396-2398.  The Contractor should 
schedule suitable time to acquire appropriate SCAQMD permits, waivers or 
credits.

Construction equipment shall be properly maintained to minimize release of 
diesel and hydrocarbon effluent.  The Contractor shall follow all air 
quality standards, including emissions, fuel use, and fuel consumption 
standards.
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3.6   NOISE

All internal combustion powered equipment shall be equipped with properly 
operating mufflers and kept in a proper state of tune to alleviate 
back-fires.  Engines, if exposed, shall be fitted with protective shrouds 
to reduce motor noise.  All portable and support equipment shall be located 
as far as possible from any sensitive areas.

Construction equipment shall be properly maintained and scheduled to 
minimize nuisance and unsafe noise effects to sensitive biological 
resources, residential areas, and socio-economic (tourist) environments.

The Contractor shall designate a disturbance coordinator responsible for 
responding to noise complaints.  His/her name and telephone number shall be 
clearly posted at the construction site.  It is the responsibility of the 
disturbance coordinator to respond to complaints, determine the cause, and 
implement measures to mitigate the impact.

3.7   INSPECTION

If the Contracting Officer notifies the Contractor in writing of any 
observed noncompliance with contract requirements or Federal, State, or 
local laws, regulations, or permits, the Contractor shall inform the 
Contracting Officer of proposed corrective action and take such action to 
correct the noncompliance.  If the Contractor fails to comply promptly, the 
Contracting Officer may issue an order stopping all or part of the work 
until satisfactory corrective action is taken.  No time extensions will be 
granted or costs or damages allowed to the Contractor for any such 
suspension.

3.8   MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed pollution control facilities 
and portable pollution control devices for the duration of the Contract or 
for the length of time construction activities create the particular 
pollutant.

3.9   TRAINING OF CONTRACTOR PERSONNEL

Contractor personnel shall be trained in environmental protection and 
pollution control.  The Contractor shall conduct environmental 
protection/pollution control meetings for all Contractor personnel.  The 
training and meeting agenda shall include methods of detecting and avoiding 
pollution, familiarization with pollution standards, both statutory and 
contractual, installation and care of facilities (vegetative covers, etc.), 
and instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control.  Anticipated 
hazardous or toxic chemicals or wastes, and other regulated contaminants, 
shall also be discussed.  Other items to be discussed shall include 
recognition and protection of archaeologic sites and artifacts, as well as 
protection of any threatened or endangered species.

           -- End of Section --
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SECTION 01415

METRIC MEASUREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM E 380 (1993) Practice for Use of the 
International System of Units (SI)

ASTM E 621 (1994) Practice for Use of Metric (SI) 
Units in Building Design and Construction

1.2   GENERAL

This project includes metric units of measurements.  The metric units used 
are the International System of Units (SI) developed and maintained by the 
General Conference on Weights and Measures (CGPM); the name International 
System of Units and the international abbreviation SI were adopted by the 
11th CGPM in 1960.  A number of circumstances require that both metric SI 
units and English inch-pound (I-P) units be included in a section of the 
specifications.  When both metric and I-P measurements are included, the 
section may contain measurements for products that are manufactured to I-P 
dimensions and then expressed in mathematically converted metric value 
(soft metric) or, it may contain measurements for products that are 
manufactured to an industry recognized rounded metric (hard metric) 
dimensions but are allowed to be substituted by I-P products to comply with 
the law.  Dual measurements are also included to indicate industry and/or 
Government standards, test values or other controlling factors, such as the 
code requirements where I-P values are needed for clarity or to trace back 
to the referenced standards, test values or codes.

1.3   USE OF MEASUREMENTS

Measurements shall be either in SI or I-P units as indicated, except for 
soft metric measurements or as otherwise authorized.  When only SI or I-P 
measurements are specified for a product, the product shall be procured in 
the specified units (SI or I-P) unless otherwise authorized by the 
Contracting Officer.  The Contractor shall be responsible for all 
associated labor and materials when authorized to substitute one system of 
units for another and for the final assembly and performance of the 
specified work and/or products.

1.3.1   Hard Metric
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A hard metric measurement is indicated by an SI value with no expressed 
correlation to an I-P value, i.e., where an SI value is not an exact 
mathematical conversion of an I-P value, such as the use of 100 mm in lieu 
of 4 inches.  Hard metric measurements are often used for field data such 
as distance from one point to another or distance above the floor.  
Products are considered to be hard metric when they are manufactured to 
metric dimensions or have an industry recognized metric designation.

1.3.2   Soft Metric

a.  A soft metric measurement is indicated by an SI value which is a 
mathematical conversion of the I-P value shown in parentheses 
(e.g. 38.1 mm (1-1/2 inches)).  Soft metric measurements are used 
for measurements pertaining to products, test values, and other 
situations where the I-P units are the standard for manufacture, 
verification, or other controlling factor.  The I-P value shall 
govern while the metric measurement is provided for information.

b.  A soft metric measurement is also indicated for products that are 
manufactured in industry designated metric dimensions but are 
required by law to allow substitute I-P products.  These 
measurements are indicated by a manufacturing hard metric product 
dimension followed by the substitute I-P equivalent value in 
parentheses (e.g., 190 x 190 x 390 mm (7-5/8 x 7-5/8 x 15-5/8 
inches)).

1.3.3   Neutral

A neutral measurement is indicated by an identifier which has no expressed 
relation to either an SI or an I-P value (e.g., American Wire Gage (AWG) 
which indicates thickness but in itself is neither SI nor I-P).

1.4   COORDINATION

Discrepancies, such as mismatches or product unavailability, arising from 
use of both metric and non-metric measurements and discrepancies between 
the measurements in the specifications and the measurements in the drawings 
shall be brought to the attention of the Contracting Officer for resolution.

1.5   RELATIONSHIP TO SUBMITTALS

Submittals for Government approval or for information only shall cover the 
SI or I-P products actually being furnished for the project.  The 
Contractor shall submit the required drawings and calculations in the same 
units used in the contract documents describing the product or requirement 
unless otherwise instructed or approved.  The Contractor shall use ASTM E 
380 and ASTM E 621 as the basis for establishing metric measurements 
required to be used in submittals.

            -- End of Section --
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SECTION 01451

CONTRACTOR QUALITY CONTROL

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM D 3740 (1996) Minimum Requirements for Agencies 
Engaged in the Testing and/or Inspection 
of Soil and Rock as Used in Engineering 
Design and Construction

ASTM E 329 (1995b) Agencies Engaged in the Testing 
and/or Inspection of Materials Used in 
Construction

1.2   SUBMITTALS

Government approval is required for submittals with a "GA" designation; 
submittals having an "FIO" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 SUBMITTAL 
PROCEDURES:

SD-07, Schedules
      
Project Schedule; FIO.

SD-08, Statements

Contractor Quality Control (CQC) Plan;  GA

1.3   PAYMENT

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule.

PART 2   PRODUCTS (NOT APPLICABLE)

SECTION 01451  Page 3



MAINTENANCE DREDGING, ANAHEIM BAY HARBOR W99B0013

PART 3   EXECUTION

3.1   GENERAL

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction."  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product that complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with quality requirements specified in the contract.  The project 
superintendent in this context shall mean the individual with the 
responsibility for the overall management of the project including quality 
and production.

3.2   QUALITY CONTROL PLAN

3.2.1   General

The Contractor shall furnish for review by the Government, not later than 
10 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, test, records, and forms to be used.  
The Government will consider an interim plan for the first 10 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started.

3.2.2   Content of the CQC Plan

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents:

a.  A description of the quality control organization, including a 
chart showing lines of authority and acknowledgment that the CQC 
staff shall implement the three phase control system for all 
aspects of the work specified.  The staff shall include a CQC 
System Manager who shall report to the project superintendent.

b.  The name, qualifications (in resume format), duties, 
responsibilities, and authorities of each person assigned a CQC 
function.

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the 
responsibilities and delegates sufficient authorities to 
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adequately perform the functions of the CQC System Manager, 
including authority to stop work which is not in compliance with 
the contract.  The CQC System Manager shall issue letters of 
direction to all other various quality control representatives 
outlining duties, authorities, and responsibilities.  Copies of 
these letters shall also be furnished to the Government.

d.  Procedures for scheduling, reviewing, certifying, and managing 
submittals, including those of subcontractors, offsite 
fabricators, suppliers, and purchasing agents.  These procedures 
shall be in accordance with Section 01330 SUBMITTAL PROCEDURES.

e.  Control, verification, and acceptance testing procedures for each 
specific test to include the test name, specification paragraph 
requiring test, feature of work to be tested, test frequency, and 
person responsible for each test.  (Laboratory facilities will be 
approved by the Contracting Officer.)

f.  Procedures for tracking preparatory, initial, and follow-up 
control phases and control, verification, and acceptance tests 
including documentation.

g.  Procedures for tracking construction deficiencies from 
identification through acceptable corrective action.  These 
procedures shall establish verification that identified 
deficiencies have been corrected.

h.  Reporting procedures, including proposed reporting formats.

i.  A list of the definable features of work.  A definable feature of 
work is a task which is separate and distinct from other tasks, 
has separate control requirements, and may be identified by 
different trades or disciplines, or it may be work by the same 
trade in a different environment.  Although each section of the 
specifications may generally be considered as a definable feature 
of work, there are frequently more than one definable features 
under a particular section.  This list will be agreed upon during 
the coordination meeting.

3.2.3   Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified.

3.2.4   Notification of Changes

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer.
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3.3   COORDINATION MEETING

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system. During the meeting, a mutual 
understanding of the system details shall be developed, including the forms 
for recording the CQC operations, control activities, testing, 
administration of the system for both onsite and offsite work, and the 
interrelationship of Contractor's Management and control with the 
Government's Quality Assurance.  Minutes of the meeting shall be prepared 
by the Government and signed by both the Contractor and the Contracting 
Officer.  The minutes shall become a part of the contract file.  There may 
be occasions when subsequent conferences will be called by either party to 
reconfirm mutual understandings and/or address deficiencies in the CQC 
system or procedures which may require corrective action by the Contractor.

3.4   QUALITY CONTROL ORGANIZATION

3.4.1   CQC System Manager

The Contractor shall identify an individual within his organization at the 
work site who shall be responsible for the overall management of the CQC 
and have the authority to act in all CQC matters for the Contractor.  This 
CQC Representative shall be on the site at all times during construction 
and will be employed by the Contractor, except as noted in the following.  
An alternate for the CQC Representative will be identified in the plan to 
serve in the event of the CQC Representative's absence.

3.4.2   Organizational Changes

The Contractor shall maintain the CQC staff at full strength at all times. 
When it is necessary to make changes to the CQC staff, the Contractor shall 
revise the CQC Plan to reflect the changes and submit the changes to the 
Contracting Officer for acceptance.

3.5   SUBMITTALS

Submittals shall be made as specified in Section 01330 SUBMITTAL 
PROCEDURES.  The CQC organization shall be responsible for certifying that 
all submittals are in compliance with the contract requirements.

3.6   CONTROL

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows:

3.6.1   Preparatory Phase

This phase shall be performed prior to beginning work on each definable 
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feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include:

a.  A review of each paragraph of applicable specifications.

b.  A review of the contract drawings.

c.  A check to assure that all materials and/or equipment have been 
tested, submitted, and approved.

d.  Review of provisions that have been made to provide required 
control inspection and testing.

e.  Examination of the work area to assure that all required 
preliminary work has been completed and is in compliance with the 
contract.

f.  A physical examination of required materials, equipment, and 
sample work to assure that they are on hand, conform to approved 
shop drawings or submitted data, and are properly stored.

g.  A review of the appropriate activity hazard analysis to assure 
safety requirements are met.

h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction 
tolerances and workmanship standards for that feature of work.

i.  A check to ensure that the portion of the plan for the work to be 
performed has been accepted by the Contracting Officer.

j.  Discussion of the initial control phase.

k.  The Government shall be notified at least 24 hours in advance of 
beginning the preparatory control phase.  This phase shall include 
a meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the 
foreman responsible for the definable feature.  The results of the 
preparatory phase actions shall be documented by separate minutes 
prepared by the CQC System Manager and attached to the daily CQC 
report.  The Contractor shall instruct applicable workers as to 
the acceptable level of workmanship required in order to meet 
contract specifications.

3.6.2   Initial Phase

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished:

a.  A check of work to ensure that it is in full compliance with 
contract requirements.  Review minutes of the preparatory meeting.

b.  Verify adequacy of controls to ensure full contract compliance.  
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Verify required control inspection and testing.

c.  Establish level of workmanship and verify that it meets minimum 
acceptable workmanship standards.  Compare with required sample 
panels as appropriate.

d.  Resolve all differences.

e.  Check safety to include compliance with and upgrading of the 
safety plan and activity hazard analysis.  Review the activity 
analysis with each worker.

f.  The Government shall be notified at least 24 hours in advance of 
beginning the initial phase.  Separate minutes of this phase shall 
be prepared by the CQC System Manager and attached to the daily 
CQC report.  Exact location of initial phase shall be indicated 
for future reference and comparison with follow-up phases.

g.  The initial phase should be repeated for each new crew to work 
onsite, or any time acceptable specified quality standards are not 
being met.

3.6.3   Follow-up Phase

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work that may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal 
non-conforming work.

3.6.4   Additional Preparatory and Initial Phases

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if the quality of on-going work is unacceptable, 
if there are changes in the applicable CQC staff, onsite production 
supervision or work crew, if work on a definable feature is resumed after a 
substantial period of inactivity, or if other problems develop.

3.7   TESTS

3.7.1   Testing Procedure

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product that conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data:
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a.  Verify that testing procedures comply with contract requirements.

b.  Verify that facilities and testing equipment are available and 
comply with testing standards.

c.  Check test instrument calibration data against certified standards.

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have 
been prepared.

e.  Results of all tests taken, both passing and failing tests, shall 
be recorded on the CQC report for the date taken.  Specification 
paragraph reference, location where tests were taken, and the 
sequential control number identifying the test shall be given.  If 
approved by the Contracting Officer, actual test reports may be 
submitted later with a reference to the test number and date 
taken.  An information copy of tests performed by an offsite or 
commercial test facility shall be provided directly to the 
Contracting Officer.  Failure to submit timely test reports as 
stated may result in nonpayment for related work performed and 
disapproval of the test facility for this contract.

3.7.2   Testing Laboratories

3.7.2.1   Capability Check

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329.

3.7.2.2   Capability Recheck

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $675.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor.

3.7.3   Onsite Laboratory

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government.

3.8   COMPLETION INSPECTION

3.8.1   Punch-Out Inspection
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Near the completion of all work or any increment thereof established by a 
completion time stated in the Special Clause entitled "Commencement, 
Prosecution, and Completion of Work," or stated elsewhere in the 
specifications, the CQC Representative shall conduct an inspection of the 
work and develop a punch list of items which do not conform to the approved 
drawings and specifications.  Such a list of deficiencies shall be included 
in the CQC documentation, as required by paragraph DOCUMENTATION below, and 
shall include the estimated date by which the deficiencies will be 
corrected.  The CQC Representative or staff shall make a second inspection 
to ascertain that all deficiencies have been corrected.

3.9   DOCUMENTATION

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information:

a.  Contractor/subcontractor and their area of responsibility.

b.  Operating plant/equipment with hours worked, idle, or down for 
repair.

c.  Work performed each day, giving location, description, and by 
whom.  When Network Analysis (NAS) is used, identify each phase of 
work performed each day by NAS activity number.

d.  Test and/or control activities performed with results and 
references to specifications/drawings requirements.  The control 
phase should be identified (Preparatory, Initial, Follow-up).  
List deficiencies noted along with corrective action.

e.  Quantity of materials received at the site with statement as to 
acceptability, storage, and reference to specifications/drawings 
requirements.

f.  Submittals reviewed, with contract reference, by whom, and action 
taken.

g.  Off-site surveillance activities, including actions taken.

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions.

i.  Instructions given/received and conflicts in plans and/or 
specifications.

j.  Contractor's verification statement.

These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 

SECTION 01451  Page 10



MAINTENANCE DREDGING, ANAHEIM BAY HARBOR W99B0013

materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC Representative shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel.

3.10   SAMPLE FORMS

Sample forms enclosed at the end of this section.

3.11   NOTIFICATION OF NONCOMPLIANCE

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor.

3.12   PROJECT SCHEDULE

Pursuant to the Contract Clause SCHEDULES FOR CONSTRUCTION CONTRACTS 
(52.236-15), the Contractor shall prepare and submit to the Contracting 
Officer for approval three copies of a practicable schedule showing the 
order in which he proposes to perform the work, and the dates on which the 
Contractor contemplates starting and completing the several salient 
features of the work.  A progress report, showing the progress of the work 
in relation to the project schedule, shall be submitted to the Contracting 
Officer not less than weekly.  The project schedule shall be revised and 
resubmitted as needed, or whenever the actual progress is substantially 
different than the proposed schedule.

        -- End of Section --

SECTION 01451  Page 11












	01090   Sources for Reference Publications (4)
	01200   General Requirements (14)
	Construction Signs (3)
	Check List (7)
	01270   Measurement and Payment (3)
	01330   Submittal Procedures (6)
	Submittal Form (2)
	Submittal Register (4)
	01354   Environmental Protection for Civil Works (12)
	01415   Metric Measurements (2)
	01451   Contractor's Quality Control (11)
	Dredge Log (5)

